





Philippine Government Electronic Procurement System

## **Bid Notice Abstract**

# Invitation to Bld (ITB)

Reference Number

8193710

**Procuring Entity** 

CITY OF CABANATUAN, NUEVA ECIJA

Title

Furnishing Labor and Materials for Various Infrastructure Projects

Area of Delivery

Solicitation Number:	I.B. No.2021-INFRA-0066	Status	Active
Trade Agreement:	Implementing Rules and Regulations	Associated Components	
Procurement Mode:	Public Bidding	Associated Company	
Classification: Category:	Civit Works Construction Projects	Bid Supplements	
Approved Budget for the Contract:	PHP 1,277,597,726.44	Document Request List	
Delivery Period:	728 Day/s	,	
Client Agency:		Date Published	16/11/202
Contact Person:	Joseph Molina Apan Head - BAC Secretariat Kapt. Pepe Subd, Cabanatuan City	Last Updated / Time	06/12/2021 11:28 A
	Nueva Ecija Philippines 3100 63-931-2012256	Closing Date / Time	28/12/2021 09:00 A
	jabacsecretariat@gmail.com		

### Description

Invitation to Bid . Furnishing of Labor and Materials for Various Infrastructure Projects

I.B. No. 2021-INFRA-0066

1. The LGU-Cabanatuan City, through Bank Loans from Land Bank of the Philippines FY2021 Intends to apply the sum 1. The LGU-Cabanatuan City, through Bank Loans from Land Bank or the Philippines FY20/1 intends to apply the SU of the Approved Budget for the Contract (ABC) as stated on each project (see Column 3) to payments under the following various infrastructure contracts. Bids received in excess of the ABC shall be automatically rejected at bid opening.

Name of Project Approved Budget for the Contract Contract Duration

(Calendar Day) Price of Bid Documents

Lot 1 Construction of Cesar Vergara Bridge II 773,260,000.00 728 CD 75,000.00 /

Lot 2 Construction of Mayapyap – Dalampang Bridge (Phase I) 26,203,863.22 211 CD 25,000.00 /

Lot 3 Construction of Cruz Roja Bridge (Phase I) 53,765,000.00 242 CD 50,000.00 /

Lot 4 Construction of Barils – Dalampang Bridge (Phase I) (Baka Creek) 344,400,000.00 364 CD 50,000.00 /

Lot 5 Construction of Caalibangbangan Bridge (Phase I) 26,203,863.22 211 CD 25,000.00 /

Lot 6 Construction of San Isidro Bridge (Phase I) 53,765,000.00 242 CD 50,000.00 / 2. The LGU-Cabanatuan City now invites bids for the abovementioned project. Completion of the Works are-required for the contract duration (see Column 4) as stated on each project. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. (Instructions to Ridders)

3.Bidding will be conducted through open competitive bidding procedures using a non-discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) 9184.

4.Interested bidders may obtain further information from LGU-Cabanatuan City and inspect the Bidding Documents at the address given below during 9:00am to 12:00noon and 1:00pm to 4:00pm.

5.A complete set of Bidding Documents may be acquired by Interested Bidders on 16 November, 2021 from given address below and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines Issued by the GPPB, in the amount stated in the above table (see Column 5). The Procuring Entity shall allow the bidder to present the great of payment for the feet contents. bidder to present its proof of payment for the fees presented in person.

#### A. 12:34 PM

## printableBidNotinabstract

6.The LGU-Cabanatuan City will found a Pre-Bid Conference1 on 24 November, 2024 at 9:00am onwards at Conference Room, City Mayor's Office, City Hall Bidg., Kapt. Pepe Subd., Cabanatuan City which shall be open to prospective

7.Bids must be duly received by the BAC Secretariat at the address below on or before 7 December, 2021 at 9:00 am. Late bids shall not be accepted.

8.All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in 178 Clause 16.

9.Bid opening shall be on 7 December, 2021 at 9:00 am onwards at Conference Room, City Mayor's Office, City Mail Bidg., Kapt. Pepe Subd., Cabanatuan City. Bids will be opened in the presence of the Bidders' representatives who choose to attend the activity.

10. The LGU-Cabanatuan City reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Section 34.6 and 41 of the 2015 revised implementing Rules and Regulations (IRR) of RA 9184, without thereby incurring amy Bability to the affected bidder and lighter to the affected bidder. or bidders.

11. For further information, please refer to:

**BAC Secretariat Office** Bids and Awards Committee 2F City Government Building Phase II, Kapt. Pepe Subd., Cabanatuan City E-mail address: Jabacsecretariat@gmail.com

12. You may visit the website/s:

For downloading of Bidding Documents: https://www.philgeps.gov.ph https://www.cabanatuan.city.gov.ph

November 15, 2021

SUSANA I. DALLO BAC Chairman

1 May be deleted in case the ABC is less than One Hillion Peacs (PhPt,000,000) where the Procuring Entity may not hold a pre-bid conference.

Line Items	Product/Service	Description	Quantity	uan	Budget (PSCP)
Item No.	Mante	For the Construction of Cesar Vergara	1 1	100	773,250,000.00
1	Furnishing of Labor and Materials	Bridge II			25,231,853.22
2	Furnishing of Labor	For the Construction of Mayapyaps Dalampang Bridge (Phase I)	'	Lat	
	and Materials	For the Construction of Cruz Roja	t	KOC	51,785,000 00
3	Furnishing of Labor and Materials	Bridge (Phase 1)			344,400,000.00
		For the Construction of Barlis	1	Lot	144,430,000.00
4	Furnishing of Labor and Materials	Dalampang Bridge (Phase I)		-	24 242 242 2
	Furnishing of Labor	For the Construction of	1	Loc	26,203,863.2
and Mi	and Materials	Caalibangbangan Bridge (Phase I)	-	-	\$3,765,000.0
6	Furnishing of Labor and Materials	For the Construction of San Isidro Bridge (Phase I)	,	Lot	11,751,047.4

## Pre-bld Conference

Date

Tinte

24/11/2021

9:00:00 AM

Conference Room, City Mayor's Office City Hall Bidg., Kapt. Pepe Subd., Cabanathan City

Remarks
Postponement of Pre-Bid Conference and Submission & Opening of Bids

Created by

Joseph Molina Apan

**Date Created** 

15/11/2021

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system.