BIDS AND AWARDS COMMITTEE

REQUEST FOR QUOTATION RFQ No. 2021-EP-0514

The <u>CITY GOVERNMENT OF CABANATUAN</u> through its Bid and Awards Committee (BAC), will undertake Emergency Procurement for the <u>Furnishing of Labor and Materials for Site Development of COVID-19 Isolation Facility (a) Brgy. Kapitan Pepe, Cabanatuan City (Phase II) (CEO) in accordance with Section 53.2 Negotiated Procurement of the Revised Implementing Rules and Regulation of Republic Act No. 9184.</u>

Name of Project

: Furnishing of Labor and Materials for Site Development of COVID-19

Isolation Facility @Brgy, Kapitan Pepe, Cabanatuan City (Phase II)

Location

: Cabanatuan City

Brief Description

: For Site Development of COVID-19 Isolation Facility

Approved Budget

: ₱ 9,749,999.92

Contract Duration

: One Hundred Seventy-Five (175) Days

A complete set of quotation documents may be purchased by interested proponents on <u>December 7, 2021</u> from the BAC Secretariat at the <u>BAC Office</u> upon payment of a nonrefundable fee of Five Thousand Pesos (P5,000.00). Moreover, eligibility documents to be submitted are (i) photocopy of proponent's Department of Trade and Industry, Cooperative Development Authority or Securities and Exchange Commission Registration Certificate, as the case maybe; (ii) Mayor's Permit; (iii) Income/ Business Tax Return; and (iv) Omnibus Sworn Statement.

Submission of eligibility and quotation will follow thereafter at the same address above.

The forms, which are part of the quotation documents, shall be the same forms to be submitted by the proponents for their compliance with the schedule of requirements, technical specifications, and financial proposal submission sheet. Two sealed envelopes shall be submitted. One for the Technical Documents and the other for the Financial Documents. Non-compliance therewith shall be a ground for disqualification. The "No Contact Rule" shall apply. Bidders are not allowed to call or talk to any member of the BAC, TWG, or Secretariat right after the opening of the eligibility and quotation documents.

The proponent determined to have the Lowest Price offered shall be required to furnish the BAC a copy of the following documents immediately from receipt of notice thereof:

- 1) Certificate of PhilGEPS Registration;
- 2) Other applicable licenses and permits

The City Government of Cabanatuan hereby reserves the right to accept or reject any or all quotations and to impose additional terms and conditions as it may deem proper.

For inquiry, you may call the BAC Secretariat at Telephone No. 044-6004895.


Very truly yours,

SUSANA I. DALLO

Central Portal for philippine Government procurement Oppurtunities

Status: Updated

Scanned with CamScanner



Award Notice Abstract (Ref No.: 3417326) Control Number: Created By: Contact Person: RFQ No.2021-EP-0514 loseph Apan Php9,749,999.92 Approved Budget: ioseph Apan 175Day/s Contract Duration: Nueva Ecija Procurement Mode: Area of Delivery: Sanggunian Approved by the Budget for the Contract Negotiated Procurement Classification: Philippines (GOP) Government of the Regulations Category: Civil Works Sec. 53.2) Funding Source: **Applicable** and Supplies Construction Materials unding Instrument: Implementing Rules and Procurement Rules: **Emergency Cases** Address: #22 Luz St. De Guzman Subd., Bantug Norte, Cabanatuan City Awardee: UNI-CORN TRANSPORT SERVICES, INC Reason for Award: Negotiated Procurement - Emergency Cases Line Item Furnishing of Labor and Materials for Site Development of COVID-19 Isolation Facility@Brgy.Kapitan Pepe Subd.,Cabanatuan City (Phase II)

Wardee:

Wardee: Product/Service/Project Name
Furnishing of Labor and Materials , For Site
Development of COVID-19 Isolation
Facility@Brgy. Kapt Pepe Subd., Cabanatuan
(Phase II), 72000000, 1, Lot CITY OF CABANATUAN, NUEVA ECIJA Kapt. Pepe Subd, Cabanatuan City Nueva Ecija, Region **Authorized Managing Officer** Engr. NOEL T. JAVIER Designation: City Php9,749,999.92 Budget Ξ 06-Jan-2022 (Negotiated Award Notice Award Type: Php9,681,112.27 Emergency C procurement Contract Amount: 10-Dec-2021 06-Jan-2022 Date Last Updated: Publish Date: Award Date: **Contract Effectivity** Proceed Date: CN2021-EP-INFRA-0004 Contract Number: 14-Dec-2021 07-Jun-2022 **Contract End** 14-Dec-2021 Date: Created By: 06-Jan-2022 Joseph Molina Apan Date Created: Joseph Molina Apan Approver: View Documents: Date: